Impact of Increased Canadian Economic Development
on Northern Montana Highways

Background:
Recent economic developments in the Canadian provinces of Alberta and

Saskatchewan are generating changes in commercial traffic across border crossings
into Montana and along associated north-south highway corridors. In response to
these developments, area elected officials and other leaders have called for expanded
port services and have asked Montana Department of Transportation (MDT) and its
provincial counterparts to improve highways on these corridors. MDT is sponsoring
this research study to determine how economic growth and change, as well as revised
port services, may affect traffic volumes on Montana highways. This information
will be used to inform decisions regarding future research and infrastructure needs.

This research effort has been envisioned as a two-phase process. This request covers
Phase I, an assessment of current and future economic conditions and an estimate of
related commercial vehicle traffic growth with and without expanded port operations.
Phase 11, if warranted, would identify highway impacts of the future traffic and necessary
improvements along the highway corridors leading to the ports.

Scope-of-Work

The scope of this study is limited to north-south highway corridors leading to the nine
ports served by paved highways from the Port of Coutts-Sweet Grass to the Port of
Regway-Raymond. These include Secondary Highways 232, 233, 241, and 511; Montana
Highways 24, 13, and 16; US Highway 191; and Interstate 15. Impacts to traffic volumes
on other highways, including US Highway 2, will also be noted if they are identified
during the course of the north-south corridor analysis.

This effort will provide an assessment of current roadway conditions and forecast
commercial traffic through the ports with and without port improvements. The regional
scale of the economic analysis must be sufficient to capture broad multi-state and
provincial linkages that may affect traffic along these corridors.

The scope of work will include the following tasks:
1. Review and summarize the relevant literature including recent regional studies.

2. Report on the condition and current level of operation for each of the identified
highway corridors to include geometric and capacity characteristics, describe
operational procedures and capacity at the ports of entry, and research and
summarize federal issues relating to port service infrastructure and/or service
expansion including national border security policies and programs.

3. Assess existing and future economic conditions, including trends in energy,
agriculture, mining, manufacturing, tourism, wholesale and retail trade sectors in
Alberta, Saskatchewan, Montana and other states that may affect commercial
transportation demand on the corridors. The analysis should consider any factors
that may significantly affect north-south vehicular traffic. These may include
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development of refining and distribution facilities (including pipelines), and other
sector-specific developments.

The economic analysis is expected to require collection of primary data from
industries and stakeholders. Proposed approaches to gathering this information
should be detailed in the proposal. The contractor is responsible for conducting
this work, but all contacts with other governmental agencies and the private sector
must have advance approval by MDT. Data needed from state public agencies
must be identified in the work plan.

4. Based on the information developed in the previous tasks, estimate future
commercial traffic volumes on all corridors for 10 and 20 year planning horizons.
Future traffic volumes should be estimated using the ports’ current operating
schedules as well as 24-hour and other scenarios. Origin and destination data may
be necessary to perform portions of the traffic volumes analysis. This task should
focus on data that is currently available and that can be reasonably acquired.

Based on the results of Phase I, MDT will determine what if any additional research is
needed. If additional research is required, MDT will ask the contractor to either submit a
new proposal or revise the previous work plan.



